
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. Contract ID Code Page          Of

2. Amendment/Modification No. 3. Effective Date 4. Requisition/Purchase Req No. 5. Project No. (If applicable)

6. Issued By Code 7. Administered By (If other than Item 6) Code

SCD PAS ADP PT

8. Name And Address Of Contractor (No., Street, City, County, State and Zip Code) 9A. Amendment Of Solicitation No.

9B. Dated (See Item 11)

10A. Modification Of Contract/Order No.

10B. Dated (See Item 13)
Code Facility Code

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

  The above numbered solicitation is amended as set forth in item 14.  The hour and date specified for receipt of Offers

 is extended,  is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:
(a) By completing items 8 and 15, and returning ____________ copies of the amendments: (b) By acknowledging receipt of this ame ndment on each copy of the
offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the
opening hour and date specified.

12. Accounting And Appropriation Data (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS
It Modifies The Contract/Order No. As Described In Item 14.

A. This Change Order is Issued Pursuant To: The Changes Set Forth In Item 14 Are Made In
The Contract/Order No. In Item 10A.

B. The Above Numbered Contract/Order Is Modified To Reflect The Administrative Changes (such as changes in paying office, appropriation data, etc.)
Set Forth In Item 14, Pursuant To The Authority of FAR 43.103(b).

C. This Supplemental Agreement Is Entered Into Pursuant To Authority Of:

D. Other (Specify type of modification and authority)

E. IMPORTANT:      Contractor       is not,        is required to sign this document and return _______________ copies to the Issuing Office.

14. Description Of Amendment/Modification (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force
and effect.
15A. Name And Title Of Signer (Type or print) 16A. Name And Title Of Contracting Officer (Type or print)

15B. Contractor/Offeror 15C. Date Signed 16B. United States Of America 16C. Date Signed

By
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070
PREVIOUS EDITIONS UNUSABLE

30-105-02 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA FAR (48 CFR) 53.243

SEE SCHEDULE

X

Firm-Fixed-Price

P00002 2003DEC05

W56HZV

TACOM  WARREN  BLDG 231

WARREN, MICHIGAN 48397-5000

HTTP://CONTRACTING.TACOM.ARMY.MIL

AMSTA-AQ-ADEA

JOANNA M. JONES (586)574-5542

EMAIL: JONESJO@TACOM.ARMY.MIL

S1403A

DCMA  CHICAGO

1523 WEST CENTRAL ROAD

BLDG 203

ARLINGTON HEIGHTS  IL  60004-2451

C NONE HQ0339

0JDM6

CONLEY & ASSOCIATES, INC.

CONLEY & ASSOCIATES, INC.

930 KEHRS MILL ROAD

BALLWIN, MO. 63011-2462

TYPE BUSINESS: Small Disadvantaged Business Performing in U.S.
DAAE07-03-C-T071

2003SEP25

ACRN: AA NET INCREASE: $.00

KIND MOD CODE: G

X

X

SEE SECOND PAGE FOR DESCRIPTION

                 /SIGNED/ 2003DEC05

YVETTE THOMPSON
THOMPSOY@TACOM.ARMY.MIL (586)574-7356

  1 42



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION A - SUPPLEMENTAL INFORMATION

1.  Modification P00002 is hereby issued under Contract DAAE07-03-C-T071 for the following purpose(s):

    a. Section B: (i)   Established CLIN 0004

                  (ii)  Established ELINs B001 thru B012

                  (iii) Decrease unit price for ELINS A001 thru A013.  Add remaining balance to ELINs B001 thru B013.

    b. Section C: (i)  Incorporate CDRLs B001 thru B012 in section C-12 thru C-21 of the scope of work

                  (ii) Amend section C-22.1 of the scope of work.

    c. Section J: (i)  Incorporate System Title changes for CDRL's A001 thru A011

                  (ii) Incorporate CDRL's B001 thru B012

    d. Section I: (i)  Incorporate progress payment clause 52.232.16.

2. Section B

      (a) Basic CLIN 0004 is hereby established and made part of this contract and shall be shown on on the attached

continuation sheets.

              (b) ELINs B001-B012 are hereby established to and made part of this contract and shall be as shown on the attached

continuation sheets.

              (C) Unit prices for ELIN A001 thru A011 are changed as follows:  (The difference is added to ELINs B001 thru BO12)

                        ELIN     Amount       Change        New Amount      ELIN         Amount                        __________________________________________________________________________

                        A001     $   910.06    -455.03      $455.03         B001     $   455.03

                        A002     $54,172.71    -27,086.35   $27,086.35      B002     $27,086.36

                        A003     $ 1,267.46    -633.73      $633.73         B003     $   633.73

                        A004     $12,416.33    -6,208.16    $6,208.17       B004     $ 6,208.16

                        A005     $47,135.73    -23,567.86   $23,567.87      B005     $23,567.86

                        A006     $   583.36    -291.69      $291.69         B006     $   291.69

                        A007     $   643.35    -321.67      $321.68         B007     $   321.67

                        A008     $   554.13    -277.06      $277.07         B008     $   277.06

                        A009     $ 4,656.43    -2,328.21    $2,328.22       B009     $ 2,328.21

                        A010     $   432.15    -216.07      $216.08         B010     $   216.07

                        A011     $39,634.25    -------      -------         B011     $34,371.55

                                                                            B012     $ 9,918.54

3. Section C

               (a)      C-12 is changed to include CDRL A001 in addition to B001

                        C-13 is changed to include CDRL A002 in addition to B002

                        C-14 is changed to include CDRL A003 in addition to B003

                        C-15 is changed to include CDRL A004 in addition to B004

                        C-16 is changed to include CDRL A005 in addition to B005

                        C-17 is changed to include CDRL A006 in addition to B006

                        C-18 is changed to include CDRL A007 in addition to B007

                        C-19 is changed to include CDRL A008 in addition to B008

                        C-20 is changed to include CDRL A009 in addition to B009

                        C-21 is changed to include CDRL A010 in addition to B010

               (b) In Section C-22.1 line 2, "NLT 30 days after the contract award date" is changed to "NLT 30 days from initial

submission of                    Provisioning Parts List (PPL).

4. Section J

       (a)  CDRL's A001 to A011 are changed from Tactical Petroleum Terminal (TPT) to reflect the new System Title: Fuel System

Supply Point (FSSP)

               (b)  CDRLs  B001 to B012 are hereby established under the System Title: Tactical Petroleum Terminal (TPT)

5.  Section I
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Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

               (a)  Progress Payment clause (52.232-16 ALT I) is hereby incorporated and made part of this Contract.  Contractor can

submit progress payment request in accordance with the contract clause.

6.  In consideration for this Modification P00002 to Contract DAAE07-03-C-T071, the Contractor hereby acknowledges that any and all

claims for equitable adjustment with respect to this Modification are hereby satisfied and discharged.

7.  All other terms and conditions, unless specifically changed by this Modification P00002 issued under Contract DAAE07-03-C-T071,

remain unchanged.

                                               *** END OF NARRATIVE A 002 ***
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          FUEL SYSTEM SUPPLY POINT (FSSP)              _______________________________

              SECURITY CLASS: Unclassified

A001          DATA ITEM                                                   1          LO   $     455.03000  $            455.03              _________                                                                    ______________   __________________

              NOUN: MAINTENANCE ALLOCATION CHART

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

A002          DATA ITEM                                                   1          LO   $  27,086.35000  $         27,086.35              _________                                                                    ______________   __________________

              NOUN: PROVISIONING PARTS LIST

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

A003          DATA ITEM                                                   1          LO   $     633.73000  $            633.73              _________                                                                    ______________   __________________

              NOUN: DESIGHN CHANGE NOTICE

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

A004          DATA ITEM                                                   1          LO   $   6,208.17000  $          6,208.17              _________                                                                    ______________   __________________
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              NOUN: PROVISIONING AND OTHER DATA

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

A005          DATA ITEM                                                   1          LO   $  23,567.87000  $         23,567.87              _________                                                                    ______________   __________________

              NOUN: ENGR DATA FOR PROVISIONING

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

A006          DATA ITEM                                                   1          LO   $     291.69000  $            291.69              _________                                                                    ______________   __________________

              NOUN: BASIC ISSUE ITEMS LIST

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

A007          DATA ITEM                                                   1          LO   $     321.68000  $            321.68              _________                                                                    ______________   __________________

              NOUN: COMPONENTS OF END ITEM LIST

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              INSPECTION: Destination     ACCEPTANCE: Destination

A008          DATA ITEM                                                   1          LO   $     277.07000  $            277.07              _________                                                                    ______________   __________________

              NOUN: EXPENDABLE/DURABLE ITEM LIST

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

A009          DATA ITEM                                                   1          LO   $   2,328.22000  $          2,328.22              _________                                                                    ______________   __________________

              NOUN: LONG LEAD TIME ITEM LIST

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

A010          DATA ITEM                                                   1          LO   $     216.08000  $            216.08              _________                                                                    ______________   __________________

              NOUN: TEST, MSR, DIAG EQUIPMENT

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

A011          DATA ITEM                                                   1          LO   $  39,634.25000  $         39,634.25              _________                                                                    ______________   __________________

              NOUN: OPER UNIT MAIN MANUAL & RPSTL

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

A012          DELETED              _______

A013          DELETED              _______

0003          SERVICES LINE ITEM                                                                           $         13,426.88              __________________                                                                            __________________

                                                                                                                  ESTIMATED

              NOUN: TRAVEL

              SECURITY CLASS: Unclassified

              CLIN CONTRACT TYPE:

                   Cost Contract

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

0004          TACTICAL PETROLEUM TERMINAL (TPT)              _________________________________

              SECURITY CLASS: Unclassified

B001          DATA ITEM                                                   1          LO   $     455.03000  $            455.03              _________                                                                    ______________   __________________

              NOUN: MAINTENANCE ALLOCATION CHART

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00003)   SEE NARRATIVE ON DD 1423

B002          DATA ITEM                                                   1          LO   $  27,086.36000  $         27,086.36              _________                                                                    ______________   __________________

              NOUN: PROVISIONING PARTS LIST

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00003)   SEE NARRATIVE ON DD 1423

B003          DATA ITEM                                                   1          LO   $     633.73000  $            633.73              _________                                                                    ______________   __________________

              NOUN: DESIGN CHANGE NOTICE

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________
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CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00003)   SEE NARRATIVE ON DD 1423

B004          DATA ITEM                                                   1          LO   $   6,208.16000  $          6,208.16              _________                                                                    ______________   __________________

              NOUN: PROVISIONING AND OTHER DATA

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00003)   SEE NARRATIVE ON DD 1423

B005          DATA ITEM                                                   1          LO   $  23,567.86000  $         23,567.86              _________                                                                    ______________   __________________
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              NOUN: ENGR DATA FOR PROVISIONING

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00003)   SEE NARRATIVE ON DD 1423

B006          DATA ITEM                                                   1          LO   $     291.69000  $            291.69              _________                                                                    ______________   __________________

              NOUN: BASIC ISSUE ITEM LIST

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00003)   SEE NARRATIVE ON DD 1423
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

B007          DATA ITEM                                                   1          LO   $     321.67000  $            321.67              _________                                                                    ______________   __________________

              NOUN: COMPONENTS OF END ITEM LIST

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00003)   SEE NARRATIVE ON DD 1423

B008          DATA ITEM                                                   1          LO   $     277.06000  $            277.06              _________                                                                    ______________   __________________

              NOUN: EXPENDABLE/DURABLE ITEM LIST

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00003)   SEE NARRATIVE ON DD 1423

B009          DATA ITEM                                                   1          LO   $   2,328.21000  $          2,328.21              _________                                                                    ______________   __________________

              NOUN: LONG LEAD TIME ITEM LIST

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00003)   SEE NARRATIVE ON DD 1423

B010          DATA ITEM                                                   1          LO   $     216.07000  $            216.07              _________                                                                    ______________   __________________

              NOUN: TEST, MSR, DIAG EQUIPMENT

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00003)   SEE NARRATIVE ON DD 1423

B011          DATA ITEM                                                   1          LO   $  34,371.55000  $         34,371.55              _________                                                                    ______________   __________________

              NOUN: OPER UNIT MAIN MANUAL & RPSTL

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00003)   SEE NARRATIVE ON DD 1423

B012          DATA ITEM                                                   1          LO   $   9,918.54000  $          9,918.54              _________                                                                    ______________   __________________
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              NOUN: OPERATOR, UNIT, DS & GS MAINT

              SECURITY CLASS: Unclassified

              PRON: P136G0502T    PRON AMD: 04    ACRN: AA

              AMS CD: 53304700138

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            SEE DD FORM 1423

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00003)   SEE NARRATIVE ON DD 1423
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C-1 Technical Publications    __________________________

C-1.1 The contractor shall revise and deliver Fuel System Supply Point (FSSP) & Tactical Petroleum Terminal  (TPT) system publications

listed below per MIL-STD-40051B. The revised Technical Manuals (TM) will require the two-level (i.e. field and sustainment) maintenance

concept refer to Para C-12.3 & C-12.4. The revised Technical Manual (TM) will require the two-level (i.e. field and sustainment)

maintenance concept. Field maintenance is on-system maintenance and is mainly replacement of defective parts and preventative

maintenance. Field maintenance returns repaired equipment to the soldier. It covers crew, unit, and selected DS maintenance tasks. Some

off-systems maintenance can be done at field level if, based on task analysis, it is simple to complete or it is critical to mission

readiness. (2) Sustainment is off-system maintenance and is mainly repair of defective equipment/parts. Sustainment maintenance returns

repaired equipment/parts to the supply system. It covers selected DS tasks, GS, and Depot maintenance. Additional guidance will be

provided at the Start of Work meeting. In accordance with (IAW) this contract SOW to operate, repair, maintain and support both the Fuel

System Supply Point (FSSP) 60K/120 legacy system and the new 120K/300K FSSP systems.   Technical manual data shall reflect the original

equipment manufacturers (OEM) final as-built configuration resulting from an approved First Article Test (FAT) for the 120K and 300K

FSSP.  In addition, the contractor shall include any/all technical data relevant to the legacy 60K FSSP systems.   Legacy TMs,

applicable TBs, ECPs/DCNs and DA Form-2028s, etc., will be provided as source data only for the 60K systems.  The contractor shall

review, research, extract, correct, revise, and incorporate all data required to support the 60K FSSP legacy systems. See the MIL-STD-

40051B TM Requirements Matrixes for both the FSSP and TPT.

(FSSP) - Field Manual & RPSTL TM 10-4930-xxx-12&P CDRL A011

(TPT) - Field & Sustainment Manuals TM 10-3835-231-13 CDRL B011

(TPT) - RPSTL Manual TM 10-3835-231-23P CDRL B012

C-2 The contractor shall prepare and deliver DA authenticated publications IAW this contract and attached schedule.  MIL-HDBK-1222

contains additional guidance for manuals.

C-2.1The contractor shall utilize existing DA equipment publications to the maximum extent possible for both the FSSP and TPT system

components such as pumps, filter separators, fuel nozzles, etc.

C-2.2 The contractor shall identify all FSSP and TPT assemblies/components selected to be supported by existing DA publications and

referenced-out, as applicable, in the new FSSP and TPT technical manuals.  The contractor shall verify all the selected

components/assemblies are the same manufacturer, make, model, etc., as those reflected in existing referenced DA TMs.

C-3 The contractor shall also produce an Acrobat ETM file of each publication described above.  Acrobat files are .pdf (portable

document files) format files.  These files shall contain bookmarks and links as described below.

C-4 Bookmarks shall be established for the table of contents page, the first page of alphabetical indexing, the first page of each work

package, the first page of each chapter, the first page of each section and for each reference within the same manual (file).  Linking

Requirements: Manual linking of all internal referencing, table of contents entries, and chapter index entries shall be done within

Acrobat Exchange.

C-5 All digital files are to be delivered on ISO 9660 CD-ROM.

C-6 Contractor is required to validate the accuracy and usability of all publication deliverables.  The Contractor shall have and use a

documented Quality Assurance (QA) process and inspections to ensure technical accuracy.  ANSI/ISO/ASQC Q9001 may be used as guidance to

develop a QA process.  The Government has the right to review validation records and witness validation processes.  The Government has

the right to verify all publication deliverables.  Government reviews and verification may be done through statistical sampling and a

mix of desktop review and actual performance; but could include actual performance of all procedures and review of all pages, if deemed

necessary by the Government.  The Government does not intend to review and verify every page at every review, but relies on complete,

careful editing and review by the contractor.  If there are indications that the contractor has performed incomplete or inadequate QA

reviews, the Government may elect to perform additional reviews and return products for rework.

C-7 The Government will conduct a guidance conference with the contractor to fully explain all requirements and to provide a forum for

questions prior to start of work. The Government reserves the right to conduct in process reviews (IPRs) at the contractors facility, as

the Government deems necessary, throughout the publication development process. At a minimum (based on 18 month fielding schedule), IPRs

will be held at the contractors facility when approximately 30% (420 Date Before First Production Delivery DBFP)) and 70% (360 DBFPD) of

the manual efforts are completed.

C-8 The following shall be delivered, postage prepaid, to TACOM, AMSTA-LC-CJAB, Warren, MI 48397-5000:

a. Two paper (600 DPI laser print or equivalent) copies of each publication submission
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b.  Two CDs containing PDF copies of each submission.

c. Two CDs containing Word-processing files of each publication (Final submission only) in MS

        Word or equivalent format.

d. Two CDs with Acrobat .PDF intelligent files complete with links and bookmarks (Final submission only) of approved camera-

ready copies of each publication.

              e. One electronic copy of assembly/running sheets in MS word format. (Final submission only).

C-9.  Logistics Management Information (LMI) For Provisioning:      ________________________________________________________

C-9.1 This Statement of Work (SOW) specifies tasks and actions required for providing the Government a complete range of technical data

necessary to ensure logistical support of both the Fuel System Supply Point (FSSP) 60K legacy systems and the new 120K/300K FSSP

systems.   Technical data shall reflect the original equipment manufacturers (OEM)  final as-built configuration resulting from an

approved First Article Test (FAT) for the 120K and 300K FSSP.  In addition, the contractor shall include any/all technical data relevant

to the legacy 60K FSSP systems.   Legacy TMs, TBs, ECPs/DCNs, DA Form-2028s and PMR/PCCN C14901 will be utilized as source data only for

the 60K systems.  The contractor shall review, research, extract, correct, revise, and incorporate all data required to support the 60K

FSSP legacy systems.  To ensure legacy information is current, the contractor shall also validate all data through a screening process

and provide results to the procuring activity.

C-9.2 This SOW also specifies tasks and actions required for providing the Government a complete range of technical data necessary to

ensure logistical support of both the legacy Tactical Petroleum Terminal (TPT) system and the new TPT system.   Technical data shall

reflect the original equipment manufacturers (OEM)  final as-built configuration resulting from an approved First Article Test (FAT) for

the TPT.  In addition, the contractor shall include any/all technical data relevant to the legacy TPT systems.   Legacy TMs, TBs,

ECPs/DCNs, DA Form-2028s and PMR/PCCN C43809will be utilized as source data only for the TPT systems.

C-9.3 The contractor is not required to develop external Technical Manuals (TM's). External Technical Manuals will be referenced ONLY in

the FSSP & TPT Technical Manuals. Any changes as a result of the FSSP or TPT Technical Bulletins are not a requirement in this contract.

The Verification and Provisioning Conference will be held at the Prime Contractor facility. If source data is not provided by the Prime

Contractor timely the FSSP & TPT Logistics Contractor will not be held responsible.

C-10 REFERENCE. The following references are part of this SOW for delivery of technical data for both the FSSP and TPT systems as     __________

specified in this SOW and IAW MIL-PRF-49506.

DATA ITEMTITLE PARA/CDRLDI-ALSS-81529Maintenance Allocation Chart (MAC)C-12/A001DI-ALSS-81529Provisioning Parts ListC-13/A002DI-ALSS-________________________

81529Design Change NoticeC-14/A003DI-ALSS-81529Provisioning and Other Pre-procurement Screening DataC-15/A004DI-ALSS-81529Engineering

Data For ProvisioningC-16/A005DI-ALSS-81529Basic Issue Items ListC-17/A006DI-ALSS-81529Component of End Items ListC-18/A007DI-ALSS-

81529Expendable and Durable Item ListC-19/A008DI-ALSS-81529Long Lead Time Item (LLTI) ListC-20/A009DI-ALSS-81529Test Measurement &

Diagnostic Equipment (TMDE) C-21/A010

SPECIFICATION/STANDARDSTITLEMIL-PRF-49506Performance Specification Logistic Management InformationDOD 4100-38.MDepartment of Defense____________________________

Provisioning and Other Pre-procurement Screening ManualH6-1Federal Item Name Directory For Supply CatalogingH4/H8Commercial and

Government Entity Code (CAGE)

C-11 REQUIREMENTS: The contractor shall perform tasks as specified below:     ____________

C-11.1 Development: It is not the intent of the Government to prescribe the Automatic Data Processing (ADP) software that must be used

for processing.  Cost effective ADP systems are encouraged.

C-11.2 Input media requirements for provisioning data: TACOM uses the Army Materiel Command (AMC) developed Commodity Command Standard

System (CCSS) applications (programs). All digital files are to be delivered on an ISO 9660 CD-ROM that meets the following criteria:

    a. American Standard Code for Information Interchange (ASCII)

    b. No Header Data

    c. 80 columns in width

    d. Carriage return code for line end

C-11.3 A single Provisioning Contract Control Number (PCCN) C14901 and three (3) Provisioning Control Codes (PCC) "FAY", "FNX", and

"FBA" for each configuration of the FSSP and shall be used for input of provisioning data by the contractor.

C-11.4 A single Provisioning Contract Control Number (PCCN) C43809 and Provisioning Control Code (PCC) "ETW" for the TPT shall be used

for input of provisioning data by the contractor.
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C-12 Maintenance Allocation Chart (MAC), CDRL A001 & B001:  The FSSP and TPT MACs shall be prepared by sequencing all parts comprising     ____________________________________________________

the end item in lateral and descending family tree/generation breakdown and contain functional groups that require maintenance.

Submittal shall be hardcopy and 3 1/2 inch High Density Disk or CD as necessary in accordance with (IAW), the format depicted in MIL-STD

40051B.  Following Government approval, the final MAC shall also be submitted in the applicable FSSP and TPT technical manuals final

FRC/PDF submission IAW MIL-STD 40051B.

C-12.1 The MAC shall include all maintenance significant components, assemblies, subassemblies and modules.  No item will be deleted

from the MAC unless the contractor is specifically authorized.  If a maintenance function is a replacement function only for a repair

part, the item shall not be listed in the MAC, unless not listing the item would result in deletion of the group number.  In this case,

the item shall be listed in order to retain the functional group number.  Items requiring a test procedure before replacement shall also

be listed on the MAC.

C-12.2 The final MAC will be prepared IAW in the format specified in MIL-STD40051B.   Paragraphs C-12.3, C-12.4, C-12.5 and C-12.6 below

may be used to determine applicable maintenance levels for repairable FSSP and TPT assemblies/components.

C-12.3 Two-Level Maintenance (Field): Unit maintenance is performed by a crew/operator of the equipment, and/or organizational       ______________________________

maintenance personnel.  It is characterized by quick turnaround based on repair by replacement and minor repairs.  Maintenance

operations normally assigned to the unit level include the following:

    a. Inspection by sight and touch of external and other easily accessible components.

    b. Lubrications, cleaning, preserving, tightening and minor adjustments to easily accessible mechanical, electrical, hydraulic and

pneumatic systems.

    c. Diagnosis and isolation of materiel malfunctions that can be readily traced to a defective module (component or assembly).

        (1) Easy to interpret Built-In Test Equipment (BITE).

        (2) Simple "go-no-go" indicators.

        (3) Installed instrumentation.

        (4) Easy to use and interpret external diagnostic and fault isolation devices such as automatic test equipment.

   d.  Replacement of modules on a time change basis or those determined to be worn, damaged, or otherwise defective that:

        (1) Can be readily removed and installed with easy-to-use common tools.

        (2) Do not require critical adjustment, calibration or alignment before or after installation.

    e.  Replacement of easily accessible, unserviceable parts, usually not requiring special tools or test materiel (e.g., knobs,

gauges, wheels, track shoes and expendable antennae).

C-12.4 Two-Level Maintenance (Field & Sustainment): Direct Support (DS) is characterized by highly mobile forward orientation repair of       ____________________________________________

items by replacement of unserviceable modules.  Direct Support will be used more in mobile teams to assist with repair forward and will

not be available to repair secondary items.  Operations normally assigned to this level include the following:

    a.  Diagnosis and isolation of materiel or module malfunctions, adjustment and alignment of modules that can be readily completed

with assigned tools and Test, Measurement and Diagnostic Equipment (TMDE).

    b. Maintenance on organic TMDE and repair and calibration of organic and supported units system-peculiar TMDE.

    c.  Operation of a Repairable Exchange (RX) facility to include the repair of designated unserviceable modules and components.

    d. Provision of quick reaction materiel readiness and technical assistance support to unit maintenance elements by the use of highly

mobile maintenance support teams to perform or assist in the performance of authorized malfunction diagnosis (to include battle damage

assessment), adjustment, alignment, repair and replacement of modules and end items on site.

General Support (GS) will perform all maintenance functions beyond the capability of DS.  General Support maintenance is characterized

by semi-fixed facilities.  Maintenance at this level will be job or production line operations.  Operations normally assigned to GS

maintenance include the following:

    a.  Diagnosis and isolation of materiel and module malfunctions to the internal part level; adjustment, alignment and repair of

materiel and modules.
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    b.  Replacement of defective modules beyond the authorized capability of lower maintenance levels.

    c.  Repair of modules or components by grinding or machining beyond the capability of DS.

    d.  Repair of modules by replacement of internal and external parts.

    e.  Performance of heavy body, hull, turret and frame repair to include:

        (1) Steel and aluminum welding

        (2) Wood and machine cutting

        (3) Pressing, shearing, sanding and painting

    f. Maintenance on organic TMDE.  Repair and calibration of organic and support units systems-peculiar TMDE.

Depot Maintenance, if justified, will be primarily production-line-oriented.  Maintenance capability will include overhaul,

modification, calibration, analytical, special and nondestructive testing/inspection, cannibalization and fabrication of items not

supported by the supply system.

C-13 Provisioning Parts List (PPL), CDRL A002 & B002: The contractor shall submit a FSSP and TPT PPL in a TACOM acceptable format (1388-     _______________________________________________

2B 036 and 1552 are types of acceptable formats) IAW the data elements specified on LMI selection worksheet (Attachment A).  PPL and                                                                                                             ____________

RPSTL manual shall be developed/sequenced in the same sequence as the MAC, which is prepared in top-down breakdown sequence. This list,

structured at the end item level, shall contain the end item and all support items which can be disassembled, reassembled or replaced

(reference MIL- PRF-49506 paragraph 6.5.7 Hardware Breakdown).  The list shall include all parts, materials, etc., required for the                                          __________________

maintenance and operation of the FSSP and TPT systems.  The PPL shall contain all tools, test equipment (including built in test),

repair kits and repair parts sets required to maintain all the FSSP and TPT configurations both legacy systems and the new systems.

C-13.1 General rules for consolidating parts into kits are as follows:

    a.  Seventy percent or more of the non-common hardware parts are applied during most single repair actions.

    b.  Application of 70 percent or more of the kit will improve reliability of the repaired item.

    c.  Cost of the kit parts, less common hardware, is 30 percent or less than the item to which applied.

C-13.2 Common and Bulk Items will be accounted for in their normal position within the top-down breakdown sequence when maintenance

practices establish a need for a "manufacture from" item.  A minimum of two (2) entries is required for each bulk item.  The first

appearance of a bulk item will list only that portion that is used at the particular application/location.  If a portion of a bulk item

appears more than once, each appearance on the PPL will require a PLISN.  The stocked bulk material (the material bulk items are

manufactured from) will appear in the PPL at the bottom of the PLISN structure.

C-13.3 The contractor shall make maximum use of actual vendor/supplier part numbers for all common hardware and electrical spare/repair

parts such as but not limited to: nuts, bolts, washers, wire, rope, screws, lubricants, springs, roll pins, clevis pins, switches,

relays, connectors, etc.  In all cases where they exist, the contractor will use existing vendor, Military Specifications (MIL-SPEC),

Military Standard (MS), Federal Specifications (FED-SPEC) or other Government standard numbers for such items identified during the

screening process.

C-14 Design Change Notice (DCN), CDRL A003 & B003: The contractor shall process all required updates to the PMR data and drawings     ____________________________________________

effected after DCN data is provided.

C.15  Provisioning and Other Preprocurement Screening Data, CDRL A004 & B004:  Provisioning and Other Pre-procurement Screening Data are      ______________________________________________________________________

used to identify existing National Stock Numbers (NSN) for an item, to validate currency of an NSN and to aid in maximum use of known

assets.

C-15.1 The contractor shall submit Provisioning Screening requests to the Defense Logistics Service Center for all entries on the PPL.

If screening results indicate a National Stock Number (NSN) does not exist, the contractor will identify an Approved Item Name (AIN)

from cataloging handbook H6 and enter the AIN into the PPL.  In the event an AIN cannot be identified in the H6 handbook, the contractor

will select a similar item name with same characteristics that identifies the item. The PPL provided by the contractor at the guidance

conference shall reflect the latest screening results.

C-15.2 Department of Defense (DD) Form 2051 (Request for Assignment of a Commercial and Government Entity Code [CAGEC]) will be provided

at the Provisioning Guidance Conference.  The contractor shall submit a DD Form 2051 for any actual manufacturers of parts (included in

the end item) that have not been assigned a five digit CAGEC. The Form shall be submitted to TACOMs contracting officer, at a minimum,

two weeks prior to the Provisioning Conference.
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C-16 Engineering Data For Provisioning (EDFP), CDRL A005 & B005:  Engineering Data For Provisioning is technical data used to describe     _______________________________________

parts/equipment and consists of data such as specifications, standards, drawings, photographs, sketches, descriptions and the necessary

assembly and general arrangement drawings, etc., needed to indicate the physical characteristics, location and function of the item. The

contractor will conduct all provisioning processes (i.e. C-13, C-15 & C-15.1) utilized from the EDFP received from the prime contractor.

C-16.1 Engineering Data For Provisioning shall be provided for each item appearing on the PPL, first appearance only, except for items

that are documented by Government drawings, specifications or standards, or nationally recognized industry association specifications or

standards.  At a minimum, the technical documentation must provide the following:

C-16.2 Dimensional, materiel, mechanical, electrical and other descriptive characteristics.

C-16.3 Technical identification of items for maintenance of items for maintenance support consideration, to include location within its

next higher assembly, i.e., internal location of an electrical component within an engine starter assembly.

C-16.4 If the drawing, commercial literature, specification or standard does not identify the location of the part within the end item,

then a sketch or illustration must be attached to that specific document.  The technical documentation will be provided on hardcopy and

reproducible electronic format.

C-16.5 Technical Data submitted as EDFP shall be annotated with CAGEC and PLISN.  On Engineering Drawings, the PLISN will be directly

above the nomenclature.  On Associated Lists, the PLISN will appear next to the item identification.  When an Engineering Drawing or

Associated List applies to multiple PLISNs, all PLISNs will be annotated on the Engineering Drawing or Associated List.  The Engineering

Drawings and Associated List will be provided in PLISN sequence to be compatible with the PPL.  If commercial literature is provided,

the CAGEC and PLISN will be annotated next to the appropriate manufacturer's part number.  The sketch or illustration provided in

support of the commercial literature, specification or standard must also have the PLISN annotated next to the specific item.

C-17 Basic Issue Items List (BIIL), CDRL A006 & B006: Basic Issue Items List is the essential ancillary items required to place the     _______________________________________________

equipment into operation and perform emergency repairs and to enable it to perform the mission and function for which it was designed.

C-17.1 The minimum requirements for each submittal shall contain the following: Illustration number, National Stock Number, Description,

CAGE, Part Number, Usable On Code, Unit of Measure and Quantity required. Final submittal of the BIIL shall be in the format as depicted

in MIL-STD-40051B.

C-18 Component Of End Item List (COEI), CDRL A007 & B007: These items are part of the end item.  These items must be with the end item     ________________________________ __________________

whenever it is issued or transferred between property accounts.  Items of COEI are/may be removed and separately packaged for

transportation.

C-18.1 The minimum requirements for each submittal shall contain the following: Illustration number, National Stock Number, Item Name,

CAGE, Part Number, Usable On Code, Unit of Measure and Quantity required. Final submittal of the COEI shall be in the format as depicted

in MIL-STD-40051B

C-19 Expendable and Durable Items List (EDIL), CDRL A008 & B008: This lists expendable/durable supplies and materials required to     __________________________________________________________

operate and maintain the end item.  The minimum requirements for each submittal shall contain the following: Item Number, Level

(identify the lowest level of maintenance that requires the item), National Stock Number, Description, CAGE, Part Number and Unit of

Issue.  Final submittal of the Expendable and Durable Items List shall be in the format as depicted in MIL-STD-40051B).

C-20 Long Lead-Time Items List, CDRL A009 & B009.  The contractor shall identify Long Lead Time Items which because of their complexity     ___________________________________________

of design, complicate manufacturing process, or limited production capacity, may cause production or procurement cycles which would

preclude timely and adequate delivery if not ordered in advance of normal provisioning.

C-21 Test, Measurement and Diagnostic Equipment (TMDE), CDRL A010 & B010.     ____________________________________________________________________

The contractor shall identify those TMDE support resources that will insure the ability of the FSSP and TPT systems to perform each

operation or maintenance function to the maximum extent practicable, using common tools, support equipment and test equipment normally

organic to the user.  Maintenance concepts shall include optimum use of accurate on-board diagnostic capability to include Built-in Test

(BIT)/Built-in Test Equipment (BITE) to the maximum extent possible.  The contractor shall maximize the use of embedded BIT/BITE

dialogistic capability, fully document and support embedded systems, and software (software shall not contain proprietary restrictions).

The contractor shall maximize the use of existing TMDE items, i.e. Soldier Portable On-System Repair Tool (SPORT), already approved by

the Army.  DA PAM 700-21-1 TMDE Index and Register identifies all TMDE items currently supported by the Army.

C-21.1 The contractor shall identify all new TMDE items and submit item listing to the Government for approval prior to application.

New items, those not identified in the TMDE Index and Register, shall require special source documentation in order to update/provide

data for possible inclusion to the TMDE register.

C-21.2 For all new TMDE, the contractor shall provide the data specified IAW LMI selection worksheet, Attachment A.  The use of standard

U. S. Army TMDE is preferred.
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C-22 Provisioning Support.     _____________________

C-22.1 A formal provisioning conference will be convened at the Prime contractors facility at a date jointly agreed to by the parties,

NLT 30 days from initial submission of Provisioning Parts List (PPL).  Conley and Associates will provide the following as necessary to

support the provisioning conference effort.

a. A hard copy of both the FSSP and TPT and PPLs in any format acceptable to TACOM CCSS database (1552 or LSA-1388 -2B, O-36

report are examples of acceptable formats).

b. Each line (PLISN) on the PPL will have an accompanying engineering drawing or other supporting documentation as specified.

C-22.2 The Government will conduct two 5 day in process reviews (IPRs), the first at 600 days before first production delivery (DBFPD)

and the second 450 DBFPD.  IPRs will be conducted at the contractors facility.

C-23 Integrated Product Team.

The Contractor and the Government shall use an Integrated Product Team (IPT) as the primary management vehicle for monitoring the status

of the work described in this contract.  The IPT will provide a means for coordinating/monitoring schedules and performance.  IPT

members will include personnel designated by the Contractor, the Contracting Officer, the Contracting Officer's Technical Representative

(COTR), and other personnel designated by the Government, which may include Government support Contractors.  The Team will use Alpha

Contracting techniques to expedite performance of this action, when advantageous to progress.

C-24 Partnering.

The Government proposes to enter into a voluntary Partnering arrangement with the Contractor. Partnering is a commitment between

Government and industry to improve communications and avoid disputes. It is accomplished through an informal process with the primary

goal of providing American soldiers with quality supplies and services, on time, and at a reasonable price.    Should the Contractor and

Government agree to voluntarily enter into a Partnering relationship, we will follow the guidance in the Army Materiel Command (AMC)

Guide: "Partnering for Success".  Proposals shall include any potential costs associated with the Partnering concept.  Information on

Partnering can be found at the following website: http://www.amc.army.mil/amc/command_counsel/partnering.html

                                               *** END OF NARRATIVE C 001 ***
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SECTION G - CONTRACT ADMINISTRATION DATA

        PRON/        PRON/

LINE    AMS CD/                     OBLG STAT/                             INCREASE/DECREASE                      CUMULATIVELINE    AMS CD/                     OBLG STAT/                             INCREASE/DECREASE                      CUMULATIVE

ITEM    MIPR                  ACRN  JOB ORD NO           PRIOR AMOUNT            AMOUNT                             AMOUNTITEM    MIPR                  ACRN  JOB ORD NO           PRIOR AMOUNT            AMOUNT                             AMOUNT_____   ________              ____  ___________          ____________      __________________                     ________________   ________              ____  ___________          ____________      __________________                     ___________

A001    P136G0502T             AA       1        $             910.06  $            -455.03            $             455.03

        53304700138                   3ZCP38

        A13P51381C2T

A002    P136G0502T             AA       1        $          54,172.71  $         -27,086.36            $          27,086.35

        53304700138                   3ZCP38

        A13P51381C2T

A003    P136G0502T             AA       1        $           1,267.46  $            -633.73            $             633.73

        53304700138                   3ZCP38

        A13P51381C2T

A004    P136G0502T             AA       2        $          12,416.33  $          -6,208.16            $           6,208.17

        53304700138                   3ZCP38

        A13P51381C2T

A005    P136G0502T             AA       1        $          47,135.73  $         -23,567.86            $          23,567.87

        53304700138                   3ZCP38

        A13P51381C2T

A006    P136G0502T             AA       2        $             583.38  $            -291.69            $             291.69

        53304700138                   3ZCP38

        A13P51381C2T

A007    P136G0502T             AA       1        $             643.35  $            -321.67            $             321.68

        53304700138                   3ZCP38

        A13P51381C2T

A008    P136G0502T             AA       2        $             554.13  $            -277.06            $             277.07

        53304700138                   3ZCP38

        A13P51381C2T

A009    P136G0502T             AA       1        $           4,656.43  $          -2,328.21            $           2,328.22

        53304700138                   3ZCP38

        A13P51381C2T

A010    P136G0502T             AA       1        $             432.15  $            -216.07            $             216.08

        53304700138                   3ZCP38

        A13P51381C2T

A011    P136G0502T             AA       2        $          39,634.25  $               0.00            $          39,634.25

        53304700138                   3ZCP38

        A13P51381C2T

A012    P136G0502T             AA       1        $          34,371.55  $         -34,371.55            $               0.00

        53304700138                   3ZCP38

        A13P51381C2T

A013    P136G0502T             AA       1        $           9,918.54  $          -9,918.54            $               0.00

        53304700138                   3ZCP38

        A13P51381C2T

B001    P136G0502T             AA       2        $               0.00  $             455.03            $             455.03

        53304700138                   3ZCP38

        A13P51381C2T

B002    P136G0502T             AA       2        $               0.00  $          27,086.36            $          27,086.36

        53304700138                   3ZCP38

        A13P51381C2T
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        PRON/        PRON/

LINE    AMS CD/                     OBLG STAT/                             INCREASE/DECREASE                      CUMULATIVELINE    AMS CD/                     OBLG STAT/                             INCREASE/DECREASE                      CUMULATIVE

ITEM    MIPR                  ACRN  JOB ORD NO           PRIOR AMOUNT            AMOUNT                             AMOUNTITEM    MIPR                  ACRN  JOB ORD NO           PRIOR AMOUNT            AMOUNT                             AMOUNT_____   ________              ____  ___________          ____________      __________________                     ________________   ________              ____  ___________          ____________      __________________                     ___________

B003    P136G0502T             AA       2        $               0.00  $             633.73            $             633.73

        53304700138                   3ZCP38

        A13P51381C2T

B004    P136G0502T             AA       2        $               0.00  $           6,208.16            $           6,208.16

        53304700138                   3ZCP38

        A13P51381C2T

B005    P136G0502T             AA       2        $               0.00  $          23,567.86            $          23,567.86

        53304700138                   3ZCP38

        A13P51381C2T

B006    P136G0502T             AA       2        $               0.00  $             291.69            $             291.69

        53304700138                   3ZCP38

        A13P51381C2T

B007    P136G0502T             AA       2        $               0.00  $             321.67            $             321.67

        53304700138                   3ZCP38

        A13P51381C2T

B008    P136G0502T             AA       2        $               0.00  $             277.06            $             277.06

        53304700138                   3ZCP38

        A13P51381C2T

B009    P136G0502T             AA       2        $               0.00  $           2,328.21            $           2,328.21

        53304700138                   3ZCP38

        A13P51381C2T

B010    P136G0502T             AA       2        $               0.00  $             216.07            $             216.07

        53304700138                   3ZCP38

        A13P51381C2T

B011    P136G0502T             AA       2        $               0.00  $          34,371.55            $          34,371.55

        53304700138                   3ZCP38

        A13P51381C2T

B012    P136G0502T             AA       2        $               0.00  $           9,918.54            $           9,918.54

        53304700138                   3ZCP38

        A13P51381C2T

                                                                           _________________

                                                         NET CHANGE    $               0.00

SERVICE        NET CHANGE                                                              ACCOUNTING          INCREASE/DECREASESERVICE        NET CHANGE                                                              ACCOUNTING          INCREASE/DECREASE

 NAME           BY ACRN        ACCOUNTING CLASSIFICATION                               STATION                  AMOUNT NAME           BY ACRN        ACCOUNTING CLASSIFICATION                               STATION                  AMOUNT________       ___________     _________________________                               ___________         __________________________       ___________     _________________________                               ___________         __________________

Army                 AA        21   32035000031C1C09P53304731E1  S20113                W56HZV           $               0.00                                                                                                          __________________

                                                                                          NET CHANGE    $               0.00

                                   PRIOR AMOUNT                  INCREASE/DECREASE                 CUMULATIVE                                   PRIOR AMOUNT                  INCREASE/DECREASE                 CUMULATIVE

                                     OF AWARD                         AMOUNT                        OBLIG AMT                                     OF AWARD                         AMOUNT                        OBLIG AMT                                   _____________                 __________________                ___________                                   _____________                 __________________                ___________

NET CHANGE FOR AWARD:    $         220,122.95              $               0.00              $         220,122.95
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SECTION H - SPECIAL CONTRACT REQUIREMENTS
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    H-1 ADDED   52.232-16        PROGRESS PAYMENTS (ALTERNATE I dated Mar 2000)                            APR/2003
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SECTION J - LIST OF ATTACHMENTS

                                                  Exhibit 001

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Fuel System Supply Point (FSSP)        E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  A001

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Maintenance Allocation Chart (MAC)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-12

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  570 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA

                   INITIAL                                     2

                   FINAL REPRO                                              1        1

                   DIGITIZED                                   1                     1

15.  TOTAL                                                     3            1        2

_________________________________________________________________________________________________________

16.  REMARKS

Initial draft MAC is due 570 Days Before First Production Delivery (DBFPD).  The Government shall review MAC IAW the requirements

specified in provisioning SOW Paragraph and MIL-STD-40051A-6B and provide initial approval/disapproval comments to Contractor 540 DBFPD.

 Contractor shall correct MAC and provide corrected copy to the Government 360 DBFPD.  Only final MAC submission shall be accompanied by

a DD Form 250 (DD-250). Final approved MAC shall be included in the camera ready hard copy and electronic copy (ETM)/PDF of applicable

TM IAW MIL/STD 40051A-6B. The two-level maintenance concept is required.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers      H. DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers      J. DATE:  06/17/03

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 001 ***

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________
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A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM:  Fuel System Supply Point (FSSP)       E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  A002

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Provisioning Parts List (PPL)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-13

6.  REQUIRING OFFICE:  TACOM

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  360 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION.  Delivery shall be made electronically to the extent practical. Submit to PCO, ACO, and IPT POC.

                                                COPIES

          ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                                                              2             1       1

                   DIGITIZED                                  1             1       1

15.  TOTAL                                                    3             2       2

_________________________________________________________________________________________________________

16.  REMARKS

See attachment B (LMI Data Product Worksheet)

Initial PPL is due 360 Days Before First Production Delivery (DBFPD).  The government shall review the draft PPL IAW, the requirements

specified on LMI worksheet  and provisioning SOW Paragraph  and provide approval/disapproval to the contractor 300 DBFPD.  Contractor

shall

provide a final complete/corrected PPL to the government 240 DBFPD. Only final PPL submission shall be accompanied by a DD Form-250 (DD-

250). PCO or authorized IPT member will sign the DD 250. The two-level maintenance concept is required.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers       H.  DATE: 06/17/03  (signed)

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 002 ***

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Fuel System Supply Point (FSSP)        E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  A003

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Design Change Notice (DCN)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-14

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As REQ.
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11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  See Blk 16  13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA                               2             1       1

                   DIGITIZED                                  1                     1

15.  TOTAL                                                    3             1       2

_________________________________________________________________________________________________________

16.  REMARKS

See Attachment B (LMI Data Products Worksheet)

DCN shall fully support all approved changes, additions, deletion identified through the ECP, EIR, Waiver and or production processes.

Submissions shall be made NLT 30 working days after government approval of proposed changes.  DCN shall clearly identify affected

technical manual and provisioning data to be corrected, as applicable.  All DCNs shall be accompanied by letter of transmittal.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 003 ***

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Fuel System Supply Point (FSSP)        E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  A004

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Provisioning & Pre-Procurement Screening

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-15

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  See Blk 16   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA                               2             1       1

                   DIGITIZED                                  1             1       1

15.  TOTAL                                                    3             2       2

_________________________________________________________________________________________________________

16.  REMARKS

Initial screening due concurrent with initial PPL Submission.  Content and format for the Provisioning and other Pre-Procurement

Screening Data shall depict (NSN hit / no hit) for all items listed in PPL. Contractor shall ensure these screening results are

available at each Provisioning Conference.  Data transfer media shall be 3-1/2 inch diskette or CD.  The screening results shall be in

Provisioning List Item Sequence Number (PLISN) sequence.  Final screening results shall be concurrent with and reflected on the final

FPPL submission.  Only the final screening submission shall be accompanied by a DD Form-250 (DD-250).

_______

__________________________________________________________________________________________________
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G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 004 ***

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Fuel System Supply Point (FSSP)        E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  A005

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Engineering Data For Provisioning (EDFP)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-16

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As REQ.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  360 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA                               2             1       1

                   DIGITIZED                                  1                     1

15.  TOTAL                                                    3             1       2

_________________________________________________________________________________________________________

16.  REMARKS

Initial draft EDFP is due concurrent with the initial PPL.  Contractor will have available for government review and comments all EDFP

comments all EDFP (drawings) for each item listed on the PPL (hard copy drawing for each review). EDFP will not be required for items

the contractor can show as having a current National Stock Number (NSN).  The Government shall review the draft EDFP IAW, the

requirements specified in Provisioning SOW Paragraph and provide approval/disapproval to the contractor concurrent with PPL comments.

Final submission shall be concurrent with final PPL.  Final EDFP submission only shall be accompanied by a DD Form-250 (DD-250).

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 005 ***

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information
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Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Fuel System Supply Point (FSSP)        E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  A006

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Basic Issue Items List (BIIL)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-17

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As REQ.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  360 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA                               2             1        1

                   DIGITIZED                                  1             1        1

15.  TOTAL                                                    3             2        2

_________________________________________________________________________________________________________

16.  REMARKS

See Attachment B (LMI Data Products Worksheet)

Initial draft BII list is due 360 Days Before First Production Delivery (DBFPD). The government shall review the draft BII IAW the

requirements specified on LMI worksheet  and Provisioning SOW Paragraph and provide approval/disapproval to the contractor 300 DBFPD.

The contractor shall correct BII list and provide final corrected copy 240 DBFPD. Final submission only shall be accompanied by a DD

Form-250.   Final approved BII list shall be included in the camera ready copy and electronic copy (ETM)/PDF of the applicable technical

manual IAW MIL-STD-40051A-6B.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 006 ***

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Fuel System Supply Point (FSSP)        E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  A007

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Components of End Item (COEI)
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4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-18

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As REQ.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  360 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA                               2             1        1

                   DIGITIZED                                  1             1        1

15.  TOTAL                                                    3             2        2

_________________________________________________________________________________________________________

16.  REMARKS

See Attachment B (LMI Data Products Worksheet)

Initial draft COEI is due 360 Days Before First Production Delivery (DBFPD). The government shall review the draft COEI IAW the

requirements specified on LMI worksheet (Attachment B) and Provisioning SOW Para C.20 and provide approval/disapproval to the contractor

300 DBFPD. The contractor shall correct COEI and provide final corrected copy 240 DBFPD. Final submission only shall be accompanied by a

DD Form-250.   Final approved COEI shall be included in the camera ready copy and electronic copy (ETM)/PDF of the applicable technical

manual IAW MIL-STD-40051A-6B.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 007 ***

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Fuel System Supply Point (FSSP)      E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  A008

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Expendable Durable Item List (EDIL)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-19

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  360 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA                               2             1        1

                   DIGITIZED                                  1                      1

15.  TOTAL                                                    3             1        2

_________________________________________________________________________________________________________

16.  REMARKS

See Attachment B (LMI Data Products Worksheet)
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Initial draft EDIL is due 360 Days Before First Production Delivery (DBFPD). The government shall review the draft EDIL IAW the

requirements specified on LMI worksheet (Attachment B) and Provisioning SOW Paragraph and provide approval/disapproval to the contractor

300 DBFPD. The contractor shall correct EDIL and provide final corrected copy concurrent with final PPL.  Only the final EDIL shall be

accompanied by a DD Form-250.   Final approved EDIL shall be included in the camera ready copy and electronic copy (ETM)/PDF of the

applicable technical manual IAW MIL-STD-40051A-6B.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 008 ***

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Fuel System Supply Point (FSSP)        E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.: A009

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Long Lead Time Items List (LLTI)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-20

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  360 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA                               2             1        1

                   DIGITIZED                                  1                      1

15.  TOTAL                                                    3             1        2

_________________________________________________________________________________________________________

16.  REMARKS

See Attachment B (LMI Data Products Worksheet)

Initial draft LLTI list is due 360 Days Before First Production Delivery (DBFPD). The government shall review the draft LLTI List IAW

the requirements specified on LMI worksheet (Attachment B) and Provisioning SOW Paragraph and provide approval/disapproval to the

contractor 300 DBFPD. The contractor shall correct LLTI List and provide final corrected copy 240 DBFPD. Final submission only shall be

accompanied by a DD Form-250.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99
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                                               *** END OF NARRATIVE J 009 ***

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Fuel System Supply Point (FSSP)        E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  A010

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Test Measurement and Diagnostic Equipment (TMDE)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-21

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  360 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA                               2              1       1

                   DIGITIZED                                  1                      1

15.  TOTAL                                                    3              1       2

_________________________________________________________________________________________________________

16.  REMARKS

See Attachment B (LMI Data Products Worksheet)

Initial draft TMDE list is due 360 Days Before First Production Delivery (DBFPD).  The government shall review the draft TMDE List IAW

the requirements specified on LMI worksheet (Attachment B) and Provisioning SOW Para C.24 and provide approval/disapproval to the

contractor NLT 300 DBFPD.  The contractor shall correct TMDE list and include final corrected TMDE in applicable TM work packages.  Only

the final TMDE List submission shall be accompanied by a DD Form-250 (DD-250).

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 010 ***

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER
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D.  SYSTEM/ITEM: Fuel System Supply Point (FSSP)        E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  A011

2.  TITLE OF DATA ITEM:  Operator, Unit & RPSTL Maintenance Technical Manual & RPSTL

3.  SUBTITLE:  TM 10-4390-XXX-12&P

4.  AUTHORITY: MIL-STD-40051B      5.  CONTRACT REFERENCE:  Publication SOW C-1.1

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:  A   10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  See Blk 16   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA                               6             2

                   DIGITIZED                                                         2

15.  TOTAL                                                    6             2        2

_________________________________________________________________________________________________________

16.  REMARKS

The Government will conduct a guidance conference with contractor personnel 30 days after award to explain all publication requirements.

 The Government will conduct two 5 day in process reviews (IPRs), the first at 600 days before first production delivery (DBFPD) and the

second 450 DBFPD.  IPRs will be conducted at the contractors facility.

Initial draft manual with a letter of transmittal (LT) is due 360 DBFPD.  The government requires 30 days to review the initial IAW MIL-

STD-40051B and provide approval/disapproval.  The Government will return comments to the contractor for corrective action.  The

contractor shall have 30 days to make corrections and resubmit.  The Government approved initial draft will result in a Government

scheduled 15 day verification at the contractors facility.    The contractor shall incorporate all verification comments and submit the

verified/final draft 240 DBFPD.  The Government will determine approval/disapproval and notify the contractor within 15 days of

submission receipt.  If disapproved, contractor shall have 30 days to make necessary correction and resubmit.  A matching word file will

accompany each submittal.  The initial draft, any subsequent submissions and the final draft shall be accompanied by a LT.  The PDF

deliverable shall be submitted 164 DBFPD after Government approval of the final submission and shall be accompanied by a DD Form-250

(DD).

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 011 ***

                                                  Exhibit 001

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Tactical Petroleum Terminal (TPT)    E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:
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_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  B001

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Maintenance Allocation Chart (MAC)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-12

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  570 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA

                   INITIAL                                     2

                   FINAL REPRO                                              1        1

                   DIGITIZED                                   1                     1

15.  TOTAL                                                     3            1        2

_________________________________________________________________________________________________________

16.  REMARKS

Initial draft MAC is due 570 Days Before First Production Delivery (DBFPD).  The Government shall review MAC IAW the requirements

specified in provisioning SOW Paragraph and MIL-STD-40051A-6B and provide initial approval/disapproval comments to Contractor 540 DBFPD.

 Contractor shall correct MAC and provide corrected copy to the Government 360 DBFPD.  Only final MAC submission shall be accompanied by

a DD Form 250 (DD-250). Final approved MAC shall be included in the camera ready hard copy and electronic copy (ETM)/PDF of applicable

TM IAW MIL/STD 40051A-6B. The two-level maintenance concept is required.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 014 ***

Exhibit 001

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Tactical Petroleum Terminal (TPT)      E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  B002

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Maintenance Allocation Chart (MAC)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-12

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  570 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA

                   INITIAL                                     2

                   FINAL REPRO                                              1        1
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                   DIGITIZED                                   1                     1

15.  TOTAL                                                     3            1        2

_________________________________________________________________________________________________________

16.  REMARKS

Initial draft MAC is due 570 Days Before First Production Delivery (DBFPD).  The Government shall review MAC IAW the requirements

specified in provisioning SOW Paragraph and MIL-STD-40051A-6B and provide initial approval/disapproval comments to Contractor 540 DBFPD.

 Contractor shall correct MAC and provide corrected copy to the Government 360 DBFPD.  Only final MAC submission shall be accompanied by

a DD Form 250 (DD-250). Final approved MAC shall be included in the camera ready hard copy and electronic copy (ETM)/PDF of applicable

TM IAW MIL/STD 40051A-6B. The two-level maintenance concept is required.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 015 ***

                                                  Exhibit 001

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Tactical Petroleum Terminal (TPT)      E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  B003

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Maintenance Allocation Chart (MAC)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-12

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  570 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA

                   INITIAL                                     2

                   FINAL REPRO                                              1        1

                   DIGITIZED                                   1                     1

15.  TOTAL                                                     3            1        2

_________________________________________________________________________________________________________

16.  REMARKS

Initial draft MAC is due 570 Days Before First Production Delivery (DBFPD).  The Government shall review MAC IAW the requirements

specified in provisioning SOW Paragraph and MIL-STD-40051A-6B and provide initial approval/disapproval comments to Contractor 540 DBFPD.

 Contractor shall correct MAC and provide corrected copy to the Government 360 DBFPD.  Only final MAC submission shall be accompanied by

a DD Form 250 (DD-250). Final approved MAC shall be included in the camera ready hard copy and electronic copy (ETM)/PDF of applicable

TM IAW MIL/STD 40051A-6B. The two-level maintenance concept is required.

_________________________________________________________________________________________________________
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G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 016 ***

                                                  Exhibit 001

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Tactical Petroleum Terminal (TPT)      E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  B004

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Maintenance Allocation Chart (MAC)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-12

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  570 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA

                   INITIAL                                     2

                   FINAL REPRO                                              1        1

                   DIGITIZED                                   1                     1

15.  TOTAL                                                     3            1        2

_________________________________________________________________________________________________________

16.  REMARKS

Initial draft MAC is due 570 Days Before First Production Delivery (DBFPD).  The Government shall review MAC IAW the requirements

specified in provisioning SOW Paragraph and MIL-STD-40051A-6B and provide initial approval/disapproval comments to Contractor 540 DBFPD.

 Contractor shall correct MAC and provide corrected copy to the Government 360 DBFPD.  Only final MAC submission shall be accompanied by

a DD Form 250 (DD-250). Final approved MAC shall be included in the camera ready hard copy and electronic copy (ETM)/PDF of applicable

TM IAW MIL/STD 40051A-6B. The two-level maintenance concept is required.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 017 ***

                                                  Exhibit 001

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188
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Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Tactical Petroleum Terminal (TPT)      E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  B005

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Maintenance Allocation Chart (MAC)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-12

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  570 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA

                   INITIAL                                     2

                   FINAL REPRO                                              1        1

                   DIGITIZED                                   1                     1

15.  TOTAL                                                     3            1        2

_________________________________________________________________________________________________________

16.  REMARKS

Initial draft MAC is due 570 Days Before First Production Delivery (DBFPD).  The Government shall review MAC IAW the requirements

specified in provisioning SOW Paragraph and MIL-STD-40051A-6B and provide initial approval/disapproval comments to Contractor 540 DBFPD.

 Contractor shall correct MAC and provide corrected copy to the Government 360 DBFPD.  Only final MAC submission shall be accompanied by

a DD Form 250 (DD-250). Final approved MAC shall be included in the camera ready hard copy and electronic copy (ETM)/PDF of applicable

TM IAW MIL/STD 40051A-6B. The two-level maintenance concept is required.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 018 ***
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                                                  Exhibit 001

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Tactical Petroleum Terminal (TPT)      E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  B006

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Maintenance Allocation Chart (MAC)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-12

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  570 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA

                   INITIAL                                     2

                   FINAL REPRO                                              1        1

                   DIGITIZED                                   1                     1

15.  TOTAL                                                     3            1        2

_________________________________________________________________________________________________________

16.  REMARKS

Initial draft MAC is due 570 Days Before First Production Delivery (DBFPD).  The Government shall review MAC IAW the requirements

specified in provisioning SOW Paragraph and MIL-STD-40051A-6B and provide initial approval/disapproval comments to Contractor 540 DBFPD.

 Contractor shall correct MAC and provide corrected copy to the Government 360 DBFPD.  Only final MAC submission shall be accompanied by

a DD Form 250 (DD-250). Final approved MAC shall be included in the camera ready hard copy and electronic copy (ETM)/PDF of applicable

TM IAW MIL/STD 40051A-6B. The two-level maintenance concept is required.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 019 ***

                                                  Exhibit 001

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
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_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Tactical Petroleum Terminal (TPT)      E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  B007

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Maintenance Allocation Chart (MAC)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-12

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  570 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA

                   INITIAL                                     2

                   FINAL REPRO                                              1        1

                   DIGITIZED                                   1                     1

15.  TOTAL                                                     3            1        2

_________________________________________________________________________________________________________

16.  REMARKS

Initial draft MAC is due 570 Days Before First Production Delivery (DBFPD).  The Government shall review MAC IAW the requirements

specified in provisioning SOW Paragraph and MIL-STD-40051A-6B and provide initial approval/disapproval comments to Contractor 540 DBFPD.

 Contractor shall correct MAC and provide corrected copy to the Government 360 DBFPD.  Only final MAC submission shall be accompanied by

a DD Form 250 (DD-250). Final approved MAC shall be included in the camera ready hard copy and electronic copy (ETM)/PDF of applicable

TM IAW MIL/STD 40051A-6B. The two-level maintenance concept is required.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 020 ***

                                                  Exhibit 001

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Tactical Petroleum Terminal (TPT)     E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  B008

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Maintenance Allocation Chart (MAC)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-12

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.
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11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  570 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA

                   INITIAL                                     2

                   FINAL REPRO                                              1        1

                   DIGITIZED                                   1                     1

15.  TOTAL                                                     3            1        2

_________________________________________________________________________________________________________

16.  REMARKS

Initial draft MAC is due 570 Days Before First Production Delivery (DBFPD).  The Government shall review MAC IAW the requirements

specified in provisioning SOW Paragraph and MIL-STD-40051A-6B and provide initial approval/disapproval comments to Contractor 540 DBFPD.

 Contractor shall correct MAC and provide corrected copy to the Government 360 DBFPD.  Only final MAC submission shall be accompanied by

a DD Form 250 (DD-250). Final approved MAC shall be included in the camera ready hard copy and electronic copy (ETM)/PDF of applicable

TM IAW MIL/STD 40051A-6B. The two-level maintenance concept is required.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 021 ***

                                                 Exhibit 001

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Tactical Petroleum Terminal (TPT)      E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  B009

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Maintenance Allocation Chart (MAC)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-12

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  570 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA

                   INITIAL                                     2

                   FINAL REPRO                                              1        1

                   DIGITIZED                                   1                     1

15.  TOTAL                                                     3            1        2

_________________________________________________________________________________________________________

16.  REMARKS

Initial draft MAC is due 570 Days Before First Production Delivery (DBFPD).  The Government shall review MAC IAW the requirements

specified in provisioning SOW Paragraph and MIL-STD-40051A-6B and provide initial approval/disapproval comments to Contractor 540 DBFPD.

 39 42

DAAE07-03-C-T071 P00002

CONLEY & ASSOCIATES, INC.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

 Contractor shall correct MAC and provide corrected copy to the Government 360 DBFPD.  Only final MAC submission shall be accompanied by

a DD Form 250 (DD-250). Final approved MAC shall be included in the camera ready hard copy and electronic copy (ETM)/PDF of applicable

TM IAW MIL/STD 40051A-6B. The two-level maintenance concept is required.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 022 ***

                                                  Exhibit 001

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Tactical Petroleum Terminal (TPT)      E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  B010

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Maintenance Allocation Chart (MAC)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-12

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  570 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA

                   INITIAL                                     2

                   FINAL REPRO                                              1        1

                   DIGITIZED                                   1                     1

15.  TOTAL                                                     3            1        2

_________________________________________________________________________________________________________

16.  REMARKS

Initial draft MAC is due 570 Days Before First Production Delivery (DBFPD).  The Government shall review MAC IAW the requirements

specified in provisioning SOW Paragraph and MIL-STD-40051A-6B and provide initial approval/disapproval comments to Contractor 540 DBFPD.

 Contractor shall correct MAC and provide corrected copy to the Government 360 DBFPD.  Only final MAC submission shall be accompanied by

a DD Form 250 (DD-250). Final approved MAC shall be included in the camera ready hard copy and electronic copy (ETM)/PDF of applicable

TM IAW MIL/STD 40051A-6B. The two-level maintenance concept is required.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 023 ***
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CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER

D.  SYSTEM/ITEM: Tactical Petroleum Terminal (TPT)      E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  B011

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Maintenance Allocation Chart (MAC)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-12

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  570 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA

                   INITIAL                                     2

                   FINAL REPRO                                              1        1

                   DIGITIZED                                   1                     1

15.  TOTAL                                                     3            1        2

_________________________________________________________________________________________________________

16.  REMARKS

Initial draft MAC is due 570 Days Before First Production Delivery (DBFPD).  The Government shall review MAC IAW the requirements

specified in provisioning SOW Paragraph and MIL-STD-40051A-6B and provide initial approval/disapproval comments to Contractor 540 DBFPD.

 Contractor shall correct MAC and provide corrected copy to the Government 360 DBFPD.  Only final MAC submission shall be accompanied by

a DD Form 250 (DD-250). Final approved MAC shall be included in the camera ready hard copy and electronic copy (ETM)/PDF of applicable

TM IAW MIL/STD 40051A-6B. The two-level maintenance concept is required.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 024 ***

 Exhibit 001

CONTRACT DATA REQUIREMENTS LIST Form Approved OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information,

including  suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  22202-4302, and to the Office of Management and Budget,

Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

_________________________________________________________________________________________________________

A.  CONTRACT LINE ITEM NO.                         B.  EXHIBIT                               C.  CATEGORY

                                                                                                                                TDP

        TM               OTHER
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D.  SYSTEM/ITEM: Tactical Petroleum Terminal (TPT)      E.  CONTRACT/PR NO.:                       F.  CONTRACTOR:

_________________________________________________________________________________________________________

1.  DATA ITEM NO.:  B012

2.  TITLE OF DATA ITEM:  Logistic Management Information (LMI) Data Products

3.  SUBTITLE:  Maintenance Allocation Chart (MAC)

4.  AUTHORITY: DI-ALSS-81529      5.  CONTRACT REFERENCE:  Provisioning SOW Para C-12

6.  REQUIRING OFFICE:  AMSTA-LC-CJA

7.  DD 250 REQ:  LT    8.  APP CODE:        9. DIST STATEMENT:    10.  FREQUENCY:  As Req.

11.  AS OF DATE:   12. DATE OF FIRST SUBMISSION:  570 DBFPD   13.  DATE OF SUB:  See Blk 16

14. DISTRIBUTION                                                COPIES

                   ADDRESSEE                                DRAFT   FINAL: REG    REPRO

                   AMSTA-LC-CJA

                   INITIAL                                     2

                   FINAL REPRO                                              1        1

                   DIGITIZED                                   1                     1

15.  TOTAL                                                     3            1        2

_________________________________________________________________________________________________________

16.  REMARKS

Initial draft MAC is due 570 Days Before First Production Delivery (DBFPD).  The Government shall review MAC IAW the requirements

specified in provisioning SOW Paragraph and MIL-STD-40051A-6B and provide initial approval/disapproval comments to Contractor 540 DBFPD.

 Contractor shall correct MAC and provide corrected copy to the Government 360 DBFPD.  Only final MAC submission shall be accompanied by

a DD Form 250 (DD-250). Final approved MAC shall be included in the camera ready hard copy and electronic copy (ETM)/PDF of applicable

TM IAW MIL/STD 40051A-6B. The two-level maintenance concept is required.

_________________________________________________________________________________________________________

G.  PREPARED BY:  Denise Jackson-Rodgers   H.  DATE:  06/17/03

I.  APPROVED BY:  Denise Jackson-Rodgers

DD Form 1423, May 99

                                               *** END OF NARRATIVE J 025 ***
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